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SECTION B Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001 1.00 Each $ $ NTE
Weapons and Systems Integration Support Services
CPAF - 1,927,000 Maximum hours
In accordance with the Statement of Work
MILSTRIP N60530-2267-EAEN
PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROJECT 17
ESTIMATED COST $3,364,493.00
BASE FEE $0.00
SUBTOTAL EST COST + BASE $3,364,493.00
MAX AWARD FEE $0.00
TOTAL EST COST + FEE $3,364,493.00
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
000101 $ $

For Navy Accounting Purposes Only

COST

MILSTRIP N60530-2267-EGEN

PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROJECT 11

ESTIMATED COST $
ACRN AA Funded Amount $59,000.00




ITEM NO
000102

ITEM NO
000103

ITEM NO
000104
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
$ $

For Navy Accounting Purposes Only

COST

MILSTRIP N60530-2267-EAEN

PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001

PROJECT 17
ESTIMATED COST $
ACRN AB Funded Amount $10,000.00
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
$ $

For Navy Accounting Purposes Only

COST

MILSTRIP N60530-2267-EEEN

PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001

PROJECT 17
ESTIMATED COST $
ACRN AC Funded Amount $15,000.00
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
$ $

For Navy Accounting Purposes Only

COST

MILSTRIP N60530-2267-ECEN

PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROJECT 17

ESTIMATED COST $
ACRN AD Funded Amount $9,000.00

Case[:
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ITEM NO
000106

ITEM NO
000107
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

$ $
For Navy Accounting Purposes Only
COoST
MILSTRIP N60530-2267-EBEN
PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROJECT 17

ESTIMATED COST $

ACRN AE Funded Amount $3,000.00
Case[ | (b) (4)
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

$ $
For Navy Accounting Purposes Only
COST
MILSTRIP N60530-2267-EFEN
PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROIJECT 17

ESTIMATED COST $

ACRN AF Funded Amount $15,899.00 - :
Case (o)(4)
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

$ $

For Navy Accounting Purposes Only

COST

MILSTRIP N60530-2267-EDEN

PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROJECT 17

ESTIMATED COST $
ACRN AG Funded Amount $26,000.00
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

000108

$ $
For Navy Accounting Purposes Only

COST

MILSTRIP N60530-2267-EHEN

PURCHASE REQUEST NUMBER 41110AD-2126-BAEN-0001
PROJECT 11

ESTIMATED COST $
ACRN AH Funded Amount $200,000.00
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SECTION C Descriptions and Specifications

Contract No. N68936-00-D-0022
Task Order No. 0024
Revision: 9/20/02 final

STATEMENT OF WORK

F/A-18 COMBAT AVIONICS AND MISSION SYSTEMS

Applicable Contract SOW Sections: C3.3.1, 3.3.2, & 3.3.2.2

1.0 BACKGROUND AND GENERAL SCOPE OF WORK

1.1 BACKGROUND:

The Communication, Navigation, and Identification (CNI), Air Vehicle Management System (AVMS), Electronic
Warfare (EW), and Mission Systems (MS) Task Teams support the F/A-18 Integrated Product Team (IPT) by
providing systems engineering and analysis for F/A-18 avionics integration. Several variations of United States
F/A-18 aircraft are to be supported. The F/A-18 A/B and A+ aircraft upgraded to C-model avionics capabilities
(aircraft production Lots 9 and below), C/D versions (Lots 10 - 21, including Night Attack and reconnaissance
variations), and future F/A-18 versions (Lots 22 and above) will be fully supported at the NAWCWD, China Lake.
China Lake will also support the aircraft manufacturer (Boeing) for the primary avionics integration and software
development and perform verification and validation testing for the F/A-18 E/F versions (Lots 22 and above). The
primary responsibility to Foreign Military Sales (FMS) F/A-18 customers is integration of unique avionics
equipment as defined by a FMS contract between the customer and the Chief of Naval Operations.

This is a follow on to Task Orders 0004 and 0009, Contract N68936-00-D-0022.

1.2 GENERAL SCOPE OF WORK:

This Statement of Work (SOW) addresses avionics integration for the F/A-18 aircraft, including FMS customers.
The Contractor, as a member of the F/A-18 Advanced Weapons Laboratory (AWL) Government/Contractor IPT,
shall provide evaluation, verification and validation, and integration support for the F/A-18 CNI, AVMS, EW, and
MS avionics systems, both foreign and domestic. The Contractor shall provide Mission Planning Lab operation and
maintenance support. Tasking includes test planning, test conduct, data gathering, data analysis, and participation in
all phases of integration, including laboratory, ground, and flight testing. Tasking also includes supporting the FMS
unique test equipment that may be used during laboratory, ground, and flight testing.

The Contractor's efforts will include working with the F/A-18 Software Configurations Sets (SCS) and Operational
Flight Programs (OFP) for the assigned F/A-18 variant. The term OFP is used to refer to a single software load in a
single processor, whereas SCS is used to refer to an aggregation of OFPs.

2.0 APPLICABLE DOCUMENTS

See reference 2.2(q) relative to undefined acronyms.

The Contractor, as a member of the F/A-18 AWL Integrated Project Team (IPT), will be provided access to all
Government reference materials required to perform the tasked efforts.

2.1 SPECIFICATIONS, STANDARDS, AND HANDBOOKS:
a) MIL-STD-1760 Aircraft/Store Electrical Interconnection System
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b) MIL-STD-1553 Aircraft Internal Time Division Command/Response Multiplex Data Bus
¢) ANSI STD X3.230-1994 Fibre Channel Standard

22 OTHER DOCUMENTS, DRAWINGS, AND PUBLICATIONS:
a) F/A-18 NATOPS Manuals

b) F/A-18 Tactical Manuals

c) Operation of F/A-18 Avionics Subsystems Manuals for A/B, C/D, and E/F Aircraft Models (also known as
"Blue", "Grey" and "Gold" Books)

d) F/A-18 Stores Management Systems Hardware Diagrams

€) F/A-18 Subsystem Interface Control Documents (ICDs)

f) F/A-18 Interface Design Documents (IDDs)

g) F/A-18 Systems Segment Desigh Documents (SSDDs)

h) F/A-18 Functional Requirements Documents (FRDs)

i) F/A-18 Flight Test Documents (FTDs)

1) F/A-18 Integration Test Documents (ITDs)

k) F/A-18 Version Description Documents (VDDs)

1) Navy 500 Series Publications

m) F/A-18 Software Configuration Set (SCS) Development Schedules

n) F/A-18 AWL Management and Systems Engineering Process Manual

0) F/A-18 AWL Format Standards (i.e., test activities, flight cards, System Anomaly Reports (SARs))
p) (not used)

q) AWL Acronym List

r) Mission Planning Systems Lab Processes Manual

s) F/A-18 Electronic Warfare (EW) Task Team Standard Operating Procedures
t) applicable F/A-18 Mission Needs Statements (MNS)

u) applicable F/A-18 Operational Requirements Documents (ORDs)

3.0 REQUIREMENTS

3.1 General

The CNI, AVMS, EW, and MS Task Teams are tasked to integrate developmental avionics onto the F/A-18
platform. The Contractor, as a member of the F/A-18 AWL IPT, shall provide avionics systems engineering and
integration as defined in Sections 3.2 - 3.5 below. The Contractor shall perform software integration testing for both
ground (includes laboratory tests) and flight environments providing extensive evaluations of interfaces and
performance data obtained from ground, laboratory, and flight tests to assess the system/aircraft operational
capabilities as defined in Sections 3.2 - 3.5 below.

The Contractor shall participate in both the design and development (D&D) and verification and validation (V&V)
phases of Operational Flight Program / System Configuration Set (OFP/SCS) development, as defined in Sections
3.2 - 3.5 below. This shall be done in accordance with refs. 2.2(m) & 2.2(n) to ensure timely compliance with F/A-
18 Program needs. The term OFP is used to refer to a single software load in a single processor, whereas SCS is
used to refer to an aggregation of OFPs.

The Contractor shall perform assigned tasking as a member of an integrated Government / Contractor Team, using
established Government processes. The potential Contractor tasking defined herein are individual elements within
large Software Configuration Set Projects being developed by Integrated Government/Contractor Project Teams at
the NAWCWD, China Lake, CA. The critical interoperability between the individual Project elements will require
the Contractor to engage in frequent (usually daily) interaction with other Project Team members at the NAWCWD,
China Lake. The proposed tasking related to testing defined herein will require knowledge of and use of the unique
F/A-18 test laboratory facilities at the NAWCWD, China Lake and on-site monitoring of flight test events flown by
F/A-18 test aircraft located at the NAWCWD, China Lake.

3.1.1  The Contractor's Team Leader shall attend weekly Task Team status meetings to maintain awareness of the
testing schedule, track action items, participate in discussion of tests, and review/report on results or impacts of
change.
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32 AVIONICS INTEGRATION RESEARCH AND ANALYSIS

The Contractor shall perform avionics integration, including definition of requirements, analysis, and test. The
Contractor shall support (as defined below) the integration and development of the following F/A-18 domestic and
foreign avionics systems that are assigned to the CNI, AVMS, EW, and MS Task Teams.

The systems to be supported include INS (ASN-130 and ASN-139), MAGR, MAGR2K, EGI, ALS, ACLS,
Coupled-INS, UTM-Grid, TACAN, VOR, Nav Processing, Nav-Steering, PIDS, CIT, IFF, MIDS, DCS, RT-1379,
FMS Data Links, Radios, ADC, FCS, CSC, MC, ACI, MDI, MPCD, DMS, IFEI, EPI, FADEC, RATS, UFCD,
SDC, TAMMAC, DDI, HUD, HSI, MUMI, AME, MDPS, MUTACTS, TACTS, DFIRS, DSS (MDL, MU, AMU),
AMLYV, MLVS, TAMPS, CSFIRS, PFPS, JMPS, SHARP, ATARS, AN/ALR-67, IDECM, ALE-50, ALE-47, ALQ-
165, ALQ-126B, ALQ-162, radar altimeter, cockpit controls, status monitoring, engine monitoring, fuel
management, ECS/ACS, hydraulic controls, electrical systems, structural performance and stress related fail station
monitoring, flight aids, landing systems performance and monitoring, fluid/gas/expendable management systems,
avionics and digital interfaces (ref. 2.1(a)-(c)), weight management, stress management, software configuration, and
other developmental CNI, AVMS, EW, and MS systems emerging during the period of performance.

The Contractor shall support the integration of the previously listed systems/sub-systems by performing the tasks
described in Sections 3.2.1 - 3.2.6. The Contractor shall deliver the products specified in the related CDRLs.
Technical Direction Letters (TDLs), approved by the Contracting Officer's Representative (COR) will be used to
identify specific avionics systems and SCSs/OFPs to be the subject of the Contractor's efforts and the applicable
Development Schedule (ref. 2.2(m)) for delivery date requirements..

The Contractor's Task Leader (TL) shall attend periodic work coordination meetings with the Government's
Technical Assistant (TA), to discuss programs/status, coordinate efforts between the Contractor and Government,
discuss/resolve problems, issues, and to discuss priorities. Meeting time and place shall be negotiated between the
TA and TL.

Non-local, domestic and/or foreign, travel may be required to attend F/A-18 Program technical meetings and to
support test activities (see Sections 3.2.1 - 3.2.6 below).

The Contractor may be required to operate Government-owned vehicles, both on and off base, while performing
tasks under this TO to transport test equipment, data, and personnel to/from the flight line, ranges, and laboratories
in support of laboratory, ground, and/or flight testing.

Specialized training in areas of data collection and analysis, laboratory/ground/aircraft test methodology, and
Systems Theory and Operation may be required for Contractor employees. This training may include classes that
involve enhancing current levels of expertise in state-of-the-art systems/new technology.

It is projected that approximately 5 SCSs/OFPs, involving approximately 25 systems each, will be in process at any
given time during the period of performance of this TO. It is projected that approximately 1 new SCS/OFP per year
will cycle into the set of 5.

3.2.1 The Contractor shall analyze system changes, intended functionality, and operational requirements of assigned
systems in accordance with ref. 2.2(n) and shall write Statements of Requirement and Functionality (CDRL B001)
to be incorporated into Functional Requirement Documents (FRDs) by the F/A-18 Advanced Weapons Lab (AWL)
Integrated Product Team (IPT). The Contractor shall refer to the "preliminary” FRD for technical data and
references, in addition to the information source documents identified below, for this effort. Statements of
Requirement shall state the level of performance, or the objective that a software change is required to achieve.
Statements of Functionality shall state how the requirement will be achieved functionally. The Contractor may be
assigned this task for US and/or FMS customers. Sources of functional information are the SSDD, ICD,
Blue/Gray/Gold books, Mission Need Statements (MNS), and Operational Requirements Documents (ORDs, ref.
2.2(w)) applicable to the assigned SCSs and systems (refs. 2.2(c), (e), (g), (5), & (1)).

3.2.2 The Contractor shall perform engineering analysis of assigned documents (refs. 2.2(c), (e), (D), (), (h), & (k)
in accordance with ref. 2.2(n) and for the purpose of validating proper function, confirming retained functions, or
diagnosing interface problems on both domestic and FMS avionics systems. Specific documents (assignments) for
Contractor action, within the scope of approved TDLs, will be deposited in the Contractor's TL's "in-box" or
transmitted via EMail. These may include problem investigations, avionics system performance studies, and data
analysis for developmental or Fleet released blocks of software. Diagnosis of interface problems shall include an
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analysis of the impact of proposed technical solutions by analyzing schedule, cost, and risk issues. The Contractor
shall document the results of these efforts as Analysis Documents (CDRL B002).

It is projected that approximately 100 documents will be assigned per year during the period of
performance of this TO.

3.2.3 The Contractor shall support integration testing of approved system implementations on both domestic and
FMS versions of the F/A-18 aircraft as presented below.
It is projected that integration testing will be required for 25 systems per SCS.

3.2.3.1 The Contractor shall develop Test Plan segments (CDRL B003), in accordance with refs. 2.2(n) & (u), for
each subsystem within TDL assigned SCSs. The Contractor shall utilize the on-line OPS system to identify the
required test points. The Test Plan segments will be combined into Master Test Plans by the F/A-18 IPT. The
Contractor shall perform this task for each block of software under development and within assigned SCSs.

3.2.3.2 The Contractor shall develop Development Test Procedures (DTP) and Laboratory Integrated Test
Procedures (IPT) (CDRL B004), in accordance with ref. 2.2(n), for each subsystem within TDL assigned SCSs.
These Procedures are to verify the proper interface between the various avionics subsystems, verify the integrity of
retained functions, and proper operation of the system in accordance with refs. 2.2(a), (c)- (h), (1).

3.2.3.3 The Contractor shall perform laboratory and ground tests using Government approved DTPs and ITPs in
accordance with refs. 2.2 (j), (m), & (n) for TDL assigned SCSs and systems. The TA and Block Leader maintain
the latest ref. 2.2(m). The Contractor shall electronically document, on-line, observed test results as Test Execution
Reports (TEXSs) and System Anomaly Reports (SARs) in accordance with ref. 2.2(n).

3.2.3.4 The Contractor shall develop Flight Cards (CDRL B005) for TDL assigned SCSs and systems per refs.
2.2(n) & (o) and the published weekly and daily Flight Test Schedules. The Flight Test Cards will be used by the
aircrew and the flight test conductor to obtain flight test data for analysis, evaluate the system with respect to
aircrew interface, and to verify compliance with functional requirements. The resultant flight test data will be used
to verify the proper interface between the various avionics subsystems, verify the integrity of retained functions, and
proper operation of the system in accordance with refs. 2.2(a)-(c), (€) - (i), (I), & (0).

3.2.3.5 For flight events involving systems tasked to the Contractor, the Contractor shall observe the flight test. The
Contractor shall electronically document, on-line, observed test results as Test Execution Reports (TEXs), System
Trouble Report (STRs), and System Anomaly Reports (SARs) in accordance with ref, 2.2(n). The Government will
monitor the database to ensure that the Contractor performs in accordance with ref. 2.2(n).

3.24  Mission Planning Systems Lab Support: The Contractor shall provide a Lab Manager to manage the
overall operation of the Mission Planning Systems Laboratory equipment in accordance with ref. 2.2(r).

3.25  Processes Manual Update: The Contractor shall become familiar with the Mission Planning Systems Lab
Processes Manual (ref. 2.2(r)). During the course of performing the tasking of this SOW, the Contractor shall note
any observed processes which are not compliant with reference 2.2(r) and verbally advise the TA of them during
periodic work coordination meetings. The Contractor shall update the Mission Planning Systems Lab Processes
Manual (ref. 2.2(r)) on a quarterly basis in accordance with "markups"” deposited in the TL's "in-basket" (CDRL
B008).

3.2.6 EW Task Team Parts Inventory: The Contractor shall maintain (data entry) the AWL Parts Inventory
Database in accordance with reference 2.2(s). This task includes the daily receipt, distribution, and overall
management of the AWL EW parts storage and inventory system. This task is projected to require approximately 18
work hours per month,

33 DEVELOPMENTAL SYSTEMS SUPPORT
The F/A-18 is occasionally used as a test platform for gathering data in the engineering developmental phase of
avionics systems. The Contractor shall analyze assigned system documentation in accordance with ref, 2.2(n) and
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recommend changes to the MC, SMS, and other hardware as well as the MC and subsystem(s) software to enable
proper interface with the developmental systems/subsystems proposed for testing (CDRL B002). The Contractor
shall also make recommendations for hardware/software changes that would improve the performance of the
systems/subsystems (CDRL B002). Specific systems and identification of available system documentation and
delivery dates will be made by TDL approved by COR.

Non-local, domestic and/or foreign, travel may be required to attend F/A-18 Program technical meetings for data
gathering, research, and to support test activities.

The Contractor may be required to operate Government-owned vehicles, both on and off base, while performing
tasks under this TO to transport test equipment, data, and personnel to/from the flight line, ranges, and laboratories
in support of laboratory, ground, and/or flight testing.

Specialized training in areas of data collection and analysis, laboratory/ground/aircraft test methodology, and
Systems Theory and Operation may be required for Contractor employees. This training may include classes that
involve enhancing current levels of expertise in state-of-the-art systems/new technology.

It is projected that approximately 5 developmental systems per year will be assigned during the period of
performance.

34 MONTHLY STATUS REPORT

The Contractor shall deliver a Monthly Status Report (CDRL B007) no later than nine working days after the close
of the monthly accounting periods. The Report shall include a summary outlining work accomplished, problems
encountered, problems solved, trips made, items delivered, current schedule, total hours worked/remaining on the
contract, cost information, and monthly and total funds and hours expended. The cost information shall include a
trend analysis graph to assist the Government in determining the status of the TO.

WSISS TO 0024 9/20/2002
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SECURITY SERVICING AGREEMENT
BETWEEN
SECURITY COORDINATOR
F/A-18 WEAPON SYSTEM SUPPORT ACTIVITY (WSSA) IPT
AND
FACILITY SECURITY OFFICER
EER SYSTEMS, INC.

Ref:(a) SECNAVINST 5510.36
(b) NAVWPNCENINST 5510.30
(c) DoD 5220.22-M (NISPOM)

Encl: (1) Statement of Work (Security Requirements)
(2) Security Agreement

1. This agreement establishes follow on guidelines in enclosure (1) on the provisions of security functions
performed by EER Systems, Inc. in support of the F/A-18 WSSA IPT (411100D) contract number N68936-00-D-
0022 task order number 0024 at China Lake (CL). The previous task order was 0004.

2. Security procedures in Rooms/ "] Building r “JChina Lake, will be
pursuant to references (a) through (c) and this agreement.

Judith K. Smith
CONTRACTING OFFICER
FOR SECURITY MATTERS
CODE 741100E, NAWCWPNS
CHINA LAKE, CA 93555

Margo DiDomenico Mary Ann Amold

SECURITY COORDINATOR EER Systems Incorporated

(Code 450000D), NAWCWPNS FACILITY SECURITY OFFICER
CHINA LAKE, CA 93555 330 E. Ridgecrest Blvd

RIDGECREST, CA 93555

((2)
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SECURITY PROCEDURES
FOR
STATEMENTS OF WORK

I-7 SECURITY REQUIREMENTS

a. The work to be performed under this contract as stated in the DD Form 254, Attachment number 05
involves access to and handling of classified material up to and including SECRET.

b. Classified documents that will be shared between the contractor and sovernment employees will be stored

in the containare/ranmms Jocated in Building(” . 1Room{” Jcontainers for Room{_ [ are
Room(~ ")containers are{_ - i
s container for],  fisi_ Jeontainer for Room|” N

. Security procedures for shared use of government security containers and classified material are as follows:

1. Standard Forms (SF) 702 are to be properly completed when opening and closing containers/rooms,
the form will be initialed and the date and time of the day noted.

2. Persons in possession of classified material shall follow procedures which ensure that unauthorized
persons do not gain access by sight or sound. ’

(@) Classified information will not be removed from security containers/rooms except in the
performance of official duties. Classified information removed from storage will be in the possession of or under
the direct supervision of authorized persons or secured in authorized containers when not in use.

(b) Classified documents removed from storage will be kept under constant surveillance and
covered with a cover sheet. Cover sheets shall be Standard Forms (SF) 704, and 705 for Secret and Confidential
documents respectively. Classification stickers will be used on classified electronic media Standard Form (SF) 710
for Unclassified, Standard Form (SF) 708 for Confidential and Standard Form (SF) 707 for Secret.

(c) Classified information will not be discussed with or in the presence of unauthorized persons.
Particular care must be taken when there are visitors or workmen present. Escorts must alert fellow workers when
visitors or workman are in the area. Classified information will not be discussed in the vicinity of open doors or
windows and where discussions may be overheard over telephones or through heating and cooling vents.

(d) Preliminary drafts, carbon sheets, magnetic media, typewriter/printer ribbons, plates, stencils,
stenographic notes, worksheets, and all similar items used to produce classified information will be safeguarded as
classified material. :

3. Persons who have access to the combinations of security containers/doors must provide the
Department Security Coordinator the information required to complete a SF 700. Personnel who have access to
security containers/door must sign the privacy act advisement on the reverse side of the SF 700,

4. Classified material removed from and returned to the container will be logged using the log sheet filed
in the front of each file drawer.

5. Classified material will not be reproduced, destroyed, transferred, or removed from authorized work
areas.

6. A document listing all classified documents contained in the container will be located in the locking
drawer of all shared access security containers. The government employee is responsible for keeping this list

current.

(b))
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7. Hand-carried classified information on-Station, China Lake will be accomplished as follows:
(a) Within the NAWC/NAWS airfield vicinity in accordance with paragraph 2(b).

(b) Material will be transported to and from test sites and to and from codes within 450000D,
410000D and 742000D. Classified material will be double wrapped when transported by automobile.
Transportation of classified information by foot requires a cover sheet or folder (see paragraph 2 (b)) and an outer
wrapping. If the classified material is capable of being wrapped in plain brown envelopes, it will be wrapped as
such. Wrapping will be secured with brown paper tape (reinforced paper tape is preferred). A combination lock
briefcase may substitute for the outer wrapping. The tape manufacturer's covering of the tape is considered the
inside wrapping for magnetic media. The contractor may contact the Department Security Coordinator for
additional guidance.

(c)  Obtain appropriate hand carry documentation from the Contractor's Facility Security Officer.

8. If emergency evacuation (fire, earthquake, etc.) of the work space is required, classified information
will be secured provided it can be secured safely without injury or loss of life. If there is any personal danger, the
material will be left in place and the area evacuated. If classified material is left unsecured this information will be
immediately reported to the government official in charge at the assembly area.

d. Security procedures for key/key card control.

Keys/key cards will be issued by the appropriate key custodian. Keys/key cards will be signed for
using appropriate log forms. Contractors will report to the key custodian missing/lost keys/key card. Keys/key
cards will be returned to the key custodian when no longer needed. The FSO of the contractor will be provided a
copy of the key log or other documentation to identify contractor individuals who have been issued keys/key cards.

e. Security procedures for violations and infractions.

1. All security violations shall be immediately reported to the Department Security Coordinator and
Contractor Facility Security Officer. A violation is any violation of security procedures which subjects classified
information to compromise. Classified information is subjected to compromise whenever it is left unattended or
unsecured.

2. Persons contacted as the responsible person, per the SF 700, after non-duty hours, shall respond to the
work space and inventory all classified documents stored in the container. The results of the inventory including all
missing documents will be immediately reported to the Police (Physical Security) Division, Code 841000D (939-
8372). Additionally, the Government Department Security Coordinator and Contractor Facility Security Officer will
be advised immediately at the beginning of the next work day.

f.  Security procedures for security checks

1. Whenever the workspace is to be left unoccupied for any period of time, a security check shall be
conducted. Workspace is considered unoccupied when it is not under constant surveillance by authorized personnel.

(a) Normally contractor personnel are not permitted in government buildings unless government
personnel are present. However, if a situation arises where a contractor is the last person to leave the area, the
following procedures are applicable.

(b)  Each individual shall ensure that his or her working area is secure by checking the working area
for classified material. Areas checked shall include desk tops, tops of filing cabinets and security containers,
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working trays and baskets, computers, reproduction machines, fax machines, shredders, etc. All classified materials
including classified waste identified in paragraph I-7 C.2 (d) must be secured in authorized containers.

(c)  All security containers/doors will be locked by rotating the dial of the combination lock at least
four complete turns in one direction and checking each drawer to ensure that it is securely locked in place. This
locking shall be documented using the SF 702 posted on or near the security container/door. If there is a person
other than the individual who locked the container available, he/she shall be requested to check the container by
repeating the locking process and completing the "checked by" column. If no one is available other than the person
who locked the container, he/she shall perform the checking process as a separate and distinct action and complete
the "checked by" column.

2. Normally contractor personnel are not permitted in government buildings after hours unless
government personnel are present. Government personnel will assume responsibility for securing the building at the
end of the workday. However, if a situation arises where a contractor is the last person to leave the building, the
following procedures are applicable.

(a) The last person leaving the area shall check to ensure that all classified material including
classified waste is stored in authorized shared access security containers and that all containers/doors have been
locked and checked per procedures in the preceding paragraph. If the "checked by" column of the SF 702 posted on
or near the security container has not been completed, the last person out will rotate the dial of the combination lock
at least four times in one direction, check each drawer of the container to ensure it is secured and complete the
"check by" column. Following this, the security check shall be documented using the SF 701 posted at or near the
exit. Each item of the SF 701 will be initialed indicating that each item has been completed.

g- The contractor shall appoint an on-site worker to be the security point of contact responsible for ensuring
contractor security compliance with this agreement.
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SECURITY AGREEMENT
N68936-00-D-0022/Task Order Number 0024 follow on to DO 0004

I agree to share security containers. nlant account numbers[: N
"] and the combination on the door to the

classified room with contractors with the following understanding:

SCOTT QUACKENBUSH

The security containers and classified rooms are government property. As such the security of these
containers/rooms must remain the ultimate responsibility of a government employee.

Material stored in these containers/rooms for which I have signed a receipt or have been assigned responsibility
remain my responsibility. :

If a security violation occurs involving these containers/frooms or the documents stored therein and an
individual contractor is not found culpable for the violation. I may be held accountable and may be subject to
administrative or disciplinary sanctions, and criminal penalties. Administration and disciplinary sanctions
include, oral admonishments, letter of caution and requirements, written reprimands, suspensions without pay,
and removal. :

All security violations will be immediately reported to the Department Security Coordinator. The Department
Security Coordinator is responsible for notifying the Information Security Division, Code 741000D/E and the
Contractor Facility Security Officer (FSO). The FSO will be permitted access to the work site to conduct the
security violation investigation required by the NISPOM.

I agree to take the following security precautions in addition to any other security responsibilities I may have
been assigned:

I will ensure that all contractors have been properly instructed in security procedures prior to allowing them to
have access to these container(s)/rooms.

At least once each week, I shall conduct a check of the document sign-out/sign-in logs to ensure that they are
being properly used. I shall challenge one or more contractors who are in possession of classified material to
prove that the material in their possession was signed-out. Violations will be immediately reported to the
Security Coordinator for appropriate action.

At least once each week, I shall conduct an end of the day security "double check” of the work space to ensure
that the work space and all security containers/rooms have been secured and that Standard Forms 701 and 702

are being properly used and maintained,

I shall maintain a current listing of all documents filed in shared containers/rooms.

(Technical Asst.) (Signature) (Date)

PEGGY SAUCEDQ
(Supervisor) (Signature) (Date)

DEPARTMENT SECURITY COORDINATOR

MARGO DiDOMENICO

(Signature) (Date)

(=)(2)
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SECTION G Contract Administration Data
ACCOUNTING AND APPROPRIATION DATA
AA: 97X4930 NH2C 000 77777 0 068936 2F 000000 002267EGEN00
AMOUNT: $59,000.00
FUNDING JOB ORDER NO
ACRN:AA  A411FYS2WAOD (Exp. 31 Dec02)
PRNO: 41110AD-2267-EGEN
REFDOCNO: NO0OOIS02WXCMIEA
AB: 97X4930 NH2A 025 77777 0 000421 2F NO0421 4212WAQ74850
AMOUNT:  $10,000.00
FUNDIN JOB ORDER NO
ACRN:AA  C411DDB29A00 (Exp. 30Scp03)
PR NO: 41110AD-2267-EAEN
REFDOC NO: N0042102WX07485
AC: 1721506 45CX 253 HX209 0 068342 2D N68936 043940000000
AMOUNT:  $15,000.00
FUNDING JOB ORDER NO
ACRN:AA  C411DD229A00 (Exp. 30 Sep 04 )
PR NO: 41110AD-2267-EEEN
REFDOCNO: N0001902WXCMEGA
AD: 9711X8242 2817 000 74172 0 065916 2D] _ '} f j Cb)(c})
|

AMOUNT: $9,000.00

FUNDING  JOB ORDER NO |
ACRN:AA  C41IDD729A00 (Exp.30 Sep04)

PR NO: 41110AD-2267-BCEN

REFDOCNO: NOOO1902WXCMO9AF

AE: 9711X8242 2817 000 74172 0.065916 20 [ 4
AMOUNT:  $3.000.00 j J (bX 3
FUNDING  JOB ORDER NO

ACRN:AA  C41ICSB39A0D (Exp. 30 Sep03)

PR NO: 41110AD-2267-EBEN

REF DOCNO:  NOOOI902WXCM6CF

AF: 9711X8242 2817 000 74172 00659162{ [: )
AMOUNT:  $15.899.00 j 3 ()@
FUNDING  JOB ORDERNO

ACRN:AA  CAIICSC20A00 (Exp. 30 Sep 06 )

PR NO: 41110AD-2267-EFEN

REF DOCNO:  NOOOISO2ZWXCMY3F

1721319 J5VH 253 CM201 0 068342 2D 00806Q

A21370001120
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AMOUNT: $26,000.00

FUNDING JOB ORDER NO

ACRN: AA C411DCX29A00 (Exp. 31 Dec 02)
PR NO: 41110AD-2267-EDEN

REF DOC NO: NO0001902WXCM9QR

AH: 97X4930 NH2C 000 77777 0 068936 2F 000000 002267EHENOO

AMOUNT:  $200,000.00

FUNDING JOB ORDER NO

ACRN: AB A411DIT29A00 (Exp. 31 Dec 02)
PR NO: 41110AD-2267-EHEN

REF DOCNO: N0001902WXB941R

Funding Status:

Previous This action Current
Total amount funded $00.00 $337,899 $337,899
FAR 52.232-22 Limitations of Funds applies to this order as it applies to the basic contract. Of the total
estimated cost, only $337,899 has been allotted for use.

The Contractor is authorized to proceed with Phase 1 on 01 October 2002.

The Contractor shall not begin subsequent phases without written directions from the Contracting Officer.
The Contractor shall not exceed the estimated hours and estimated cost *Authorized to date.

The following is a summary of the phases and current status of the task order.

Estimated Cost Estimated Hours Period of Performance
Phase 1* $1,270,113.00 29,860.0 10/01/02 - 09/30/03
Phase 2 $1,305,447.00 29,860.0 10/01/03 — 09/30/04
Phase 3 $661,921.00 14,930.0 10/01/04 - 03/31/05
Option $127,012.00 2,986.0 To Be Determined
TOTAL TASK ORDER $3,364,493.00 77,636.0 10/01/02 - 03/31/05
Authorized to date* $1,270,113.00 29,860.0 10/01/02 - 09/30/03

*When a phase is authorized, the total hours for that phase is ADDED to any previous phase(s) to
calculate the current maximum hours authorized. The total cost authorized for that phase is ADDED to
any previous phase(s) to calculate the current maximum cost authorized.

Option for Increased Quantity -- Priced Line Item (Mar 1989)

The Government may increase the quantity of hours called for in the Schedule at the estimated cost
specified. The Contracting Officer may, by written notice to the Contractor, exercise the option for any
quantity, on multiple occasions, provided the total option quantity does not exceed 2,986.0 hours. Option

exercise may take place at any time during
hours shall continue at the same rate that effort is called for under the

otherwise agree.

(End of Clause)

the period of performance of the task order. Delivery of added
contract, unless the parties
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SECTION H Special Contract Requirements

POINTS OF CONTACT:
All Government Points of Contact are identified at http://www.eer-rc.com.

SECURITY CLASSIFICATION
This TO may involve information up to the Security Classification of TOP SECRET.

All on-site Contractor personnel performing on this TO shall have at least a SECRET clearance.

Shared Access: The Contractor shall perform and adhere to the Security responsibilities defined
in Attachment A to this SOW.

NAVAL AIR WEAPONS STATIONS (NAWS) ACCESS
Contractor access will be provided to the following NAWS, China Lake restricted areas:

N North Ranges

F Airfield Flight Line Area (incl. Enclosed buildings)

M Michelson/Lauritsen Laboratories

E&S Electronic Combat and South Ranges (specific personnel only)
P Photo Pass (for specially approved and trained personnel only)

The Contractor shall request access for each employee working on this TO to only those NAWS restricted areas to
which the employee requires regular access while working on this TO. When a Contractor employee no longer
requires regular access to a restricted area, the Contractor shall request appropriate downgrade to that employee’s
access privileges.

SAFETY

Work under this Task Order may be performed in and around military aircraft. The Contractor
shall assure that his personnel have and use appropriate safety equipment and comply with
NAWCWD safety requirements. Where work requires access to the aircraft or is in the area of
explosives, the Contractor is responsible for assuring that personnel have the proper training,
certifications, safety equipment, and procedures.

OPERATION OF GOVERNMENT-OWNED VEHICLES

Contractor personnel may be required to operate Government-owned vehicles, both on and off
base, while performing tasks assigned under this TO (see SOW Sections 3.2 & 3.3). Potential
uses of Government-owned vehicles include transport of test equipment, data, and personnel
to/from the flight line, ranges, and laboratories in support of laboratory, ground, and/or flight
testing. This joint-use of Government-owned vehicles shall be in accordance with both the
Government’s and the Contractor’s applicable polices.
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GOVERNMENT FURNISHED EQUIPMENT/DATA
The Government will provide on-site Contractor employees access to all computer systems,
tools, equipment, and technical data required to accomplish TO tasking.

CONTRACTOR FURNISHED EQUIPMENT/MATERIAL/SUPPLIES
The Contractor shall furnish all other materials/equipment/supplies as required to accomplish
efforts established by this SOW and performed within the Contractor’s off-base facility.

PURCHASED MATERIALS
The Contractor may be required to purchase safety equipment and medical tests (see SAFETY).

TRAVEL

Non-local travel, domestic and/or foreign, may be required in the performance of this TO to attend F/A-18 Program
technical meetings and to support test activities (see SOW Sections 3.2 & 3.3), and for TRAINING. All travel shall
be approved in advance by the Technical Assistant (or Alternate), the Contracting Officer’s Representative, and the
Contracting Officer or designee.

TRAINING

Specialized training in areas of data collection and analysis, laboratory/ground/aircraft test
methodology, and Systems Theory and Operation may be required for Contractor employees.
This training may include classes and seminars that involve enhancing current levels of expertise
in state-of-the-art systems/new technology (see SOW Sections 3.2 & 3.3). All training shall be
approved in advance by the Technical Assistant (or Alternate), the Contracting Officer’s
Representative, and the Contracting Officer or designee.

5.11 INSPECTION AND ACCEPTANCE
Inspection and acceptance of all deliverables will be accomplished by the Technical Assistant or Alternate.
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SECTION J List of Documents, Exhibits and Other Attachments

SECTION J- LIST OF ATTACHMENTS

ATTACHMENT TITLE DATE PAGES
(1) Task Order Evaluation Data 08/08/02 1
(Hardcopy available)
EXHIBIT TITLE DATE PAGES

(A) DD FORM 1423
Contract Data Requirements List 18 JUL 02 7




N68936-00-D-0022
0024
Page 21 of 28

CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188
(I Data Item)
Publlcnponmqudmlorm of is to average 110 hours per the time for uuwd-hmmmdmakmﬁm
the data needed, and and the of Send parding this burden estimate or any other aspect of this of
this burden, to D of Defense, Services, Di tor O and Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA22202

4302, mdtom.O'ﬁeedMnnawnalmdw PWRMMPW(OMWS) Washington, DC 20503. Please DO NOT RETURN your {orm to either of these addresses. Send completed
torm to the Government | Officer for ContracVPR No. listed in Block

A. CONTRACT LINE ITEM NO B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0024 B TDP ™ OTHER:  MISC
| D. SYSTEMATEM E. CONTRACT/PR NO, F. CONTRACTOR
F/A-18 Combat Avionics N68936-00-D-0022 EER Systems, Inc.
1. DATA TEM NO. 2. TITLE OF DATA TTEM 3. SUBTITLE
B001 TECHNICAL REPORT-STUDY/SERVICES Statement of Requirements & Functionality
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508 TO SOW 3.2.1 TA (see SOW Ref. 2.2(p))
7. DD 250 REQ %Eg'usnTa gnsmem 10. FREQUENCY Iz Ba?srg 8: FIRST ” DISTRIBUTION
NO See Block 16 b. COPIES
asreq
[8. APPCODE | See Block 16 11, ASOFDATE ____ [13. DATE or; 3galsssso'gﬁm a. ADDRESSEE ot Final
Reg. Repro.
N/A N/A SEE BLOCK 16
[ V6. REMARKS See Block 16 0] o 1

see | blk 16

See SOW Reference 2.2(p) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(p)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (24 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, seec SOW ref. 2.2(p)).

blks 12 & 13: Submit in accordance with SOW ref. 2.2(m).

blk 14: Deliver electronic file only as an EMail attachment, or as

negotiated between the TA (see SOW ref. 2.2(p)) and the Contractor’s

Task Leader (TL) prior to delivery.

Distribution List will be specified by the TA (see SOW ref. 2.2(p))

prior to each delivery.

15. TOTAL —; see | blk 16

e e——— e
Q. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center, Weapons
Division, Code 45C000D 2002 JUL 24 ? 7%‘/ 2002 SEP 20
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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Form Approved
CONTRACT DATA REQUIREMENTS LIST oMB N OT04.0188
(1 Data Item) )
Public reporting burden for this of is o average 110 hours per the time for ulﬁmd&hmwwwmdnﬂ
the data neaded, and and the of Send g mwmmamwmumdm of
reducing this burden, to D of Defanse, gton | for and Reports, 1215 Jefterson Davis Highway, Suite 1204, Mngton VA.m
mu\dhhmdmmw Pwmmpmm(omwa) Washington, Dczosos Please DO NOT RETURN your form fo sither of these addresses. Send completed
form to the Govemment Issuing Cont Officer for Contract/PR No. fisted in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0024 l B I TDP ™ OTHER:  MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Combat Avionics N68936-00-D-0022 - EER Systems, Inc.
1. DATA TEM NO. 2. TITLE OF DATA [TEM 3. SUBTILE
B002 TECHNICAL REPORT-STUDY/SERVICES Analysis Document
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 8. REQUIRING OFFICE
DI-MISC-80508 TO SOW 3.2.2 & 3.3 TA (see SOW Ref. 2.2(p))
[7- bozso REQ %Ega; gnsmsm 10. FREGUENCY 1s ﬁeagg 'gz FIRST 14 DISTRIBUTION
NO See Block 16 b. COPIES
asreq

8. APP CODE See Block 16 ‘WWW a. ADDRESSEE oot Final

Reg. Repro.

N/A N/A SEE BLOCK 16
16. REMARKS See Block 16 0 0 1
see | blk 16

See SOW Reference 2.2(p) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(p)).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (24 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(p)).

blks 12 & 13: Submit in accordance with the schedule defined in the Task

Assignment.

blk 14: Deliver electronic file only as an EMail attachment, or as

negotiated between the TA (see SOW ref. 2.2(p)) and the Contractor’s

Task Leader (TL) prior to delivery.

Distribution List will be specified by the TA (see SOW ref. 2.2(p))

prior to each delivery.

15, TOTAL "gi— see | blk 16

fr—
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE

Naval Air Warfare Center, Weapons '
Division, Code 45C000D 2002 JUL 24 ? 7&4«4_’ 2002 SEP 20
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090




N68936-00-D-0022

0024
Page 23 of 28
Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB N 0188
(1 Data Item)
m%“.."’é"'"”‘“ and . the - of b.vms‘e‘:amw oar mwmmmmm o any other aspect of this “uw:hmmwwmm
reducing this burden, to D of Detfense, t owatmwnepom.ms.nﬂmowummy Suite 1204, Arlington, VA. 22202-

4302, and to the Otfice of Management and Budget, PWMMPW(OMWB) wwinmon DC 20503. Please DO NOT RETURN your form to efther of these addresses. Send compieted

fom to the Govemment Issuing Contracting Officer for Contract/PR No. listed in Block
A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0024 B TDP ™ OTHER: ~ NDTI

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Combat Avionics N68936-00-D-0022 EER Systems, Inc.
[ 1. DATATTEMNO. | 2. TITLE OF DATA [TEM 3. SUBTITLE
B003 TEST PLAN Test Plan Segment
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI1-80566 TO SOW 3.2.3.1 TA (see SOW Ref. 2.2(p))
7. DD 250 REQ %Eglaa SEATEMENT 10. FREQUENGY ;%Ba?srg 'gs FIRST 18, DISTRIBUTION
NO See Block 16 b. COPIES
asreq
8. APP CODE | See Block 16 WW a. ADDRESSEE ot Final
Reg. Repro.
See Blk 16 N/A SEE BLOCK 16 |
76, REMARKS See Block 16 1] 0 1

see | blk 16

See SOW Reference 2.2(p) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing

Customer Code standards (samples available from TA. See SOW

reference 2.2(p)).

blk 8: Approval granted by the cognizant Task Team Lead (see TA (SOW

ref. 2.2(p)) for specific identification).

blk 9: Distribution Statement D: Distribution authorized to the

Department of Defense and U.S. DoD contractors only (Critical

Technology) (24 July 2002). Other requests shall be referred to the

Task Order Technical Assistant (TA, see SOW ref. 2.2(p)).

blks 12 & 13: Submit in accordance with the schedule defined SOW

ref. 2.2(m). Revisions shall be submitted in accordance with the

schedule defined in the Task Transmittal document.

blk 14: Deliver electronic file only as an EMail attachment, or as

negotiated between the TA (see SOW ref. 2.2(p)) and the Contractor’s

Task Leader (TL) prior to delivery.

Distribution List will be specified by the TA (see SOW ref. 2.2(p))

prior to each delivery.

15. TOTAL "= see | blk 16

p———
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center, Weapons
Division, Code 45C000D 2002 JUL 24 ? 7%4_/ 2002 SEP 20
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB N 0704.0188 ;
(1 Data Item) - |
Publc reporting burden for this o s 1o average 110 hours per the time for ‘existing data sources, gathering and maintaining 1
the dala needed, and and the of Send this burden estimate or any other aspect of this of for ‘
reducing this burden, to D of Defense, L, Services, Di for ion Of and Reports, 1215 Jefferson Davis Highway, Sulte 1204, Astington, VA. 22202-

4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed

form to the Govermnment Issuing Contracting Officer for Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0024 B | TDP ™ OTHER: ~ NDTI

D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Combat Avionics N68936-00-D-0022 EER Systems, Inc.
1. DATAITEMNO. | 2. TITLE OF DATA TEM 3. SUBTITLE
B004 TEST PROCEDURE
4. AUTHORITY (Data Acquisition Document No.J 5. CONTRACT REFERENCE 6. REGUIFING OFFICE
DI-NDTI-80603 TO SOW 3.2.3.2 TA (see SOW Ref. 2.2(p))
7. DD 250 REG 0. DISTSTATEMENT | 10. FREGUENCY T2 DATE OF FiRST " DISTRIBUTION .
NO See Block 16 b. COPIES
asreq .
[ERPCE | See Block 16 |7 ASOTONE 5 DATEGFSUSSEGENT | a. ADDRessee — e
ral
Reg. Repro.
N/A N/A SEE BLOCK 16
16. REMARKS TA (see SOW ref. 2.2(p)) 1 0 1
see | blk 16

See SOW Reference 2.2(p) for all Government Points of Contact.

blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(p)).

blk 9: Distribution Statement D: Distribution authorized to the
Department of Defense and U.S. DoD contractors only (Critical
Technology) (24 July 2002). Other requests shall be referred to the
Task Order Technical Assistant (TA, see SOW ref. 2.2(p)).

blks 12 & 13: Submit in accordance with the schedule defined SOW
ref. 2.2(m). Revisions shall be submitted in accordance with the
schedule defined in the Task Transmittal document.

blk 14: Deliver electronic file only as an EMail attachment, or as
negotiated between the TA (see SOW ref. 2.2(p)) and the Contractor’s
Task Leader (TL) prior to delivery.
Distribution List will be specified by the TA (see SOW ref. 2.2(p))
prior to each delivery.

— 115 ToTAL ™==3B= | see | bik 16

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center, Weapons 1
Division, Code 45C000D 2002 JUL 24 ? 7%4_— 2002 SEP 20
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

(1 Data Item)
Public reporting burden for this of [l to m!ﬁm the time for ummﬁhmmwm
the data needed, and o and the ” of e Send il muudmc:umm« other aspect of this of suggestions for
reducing this burden, to De of Defense, Sexvices, D Ropom!z!stleany Suite 1204, Arlington, VA, 22202-
4302, and to the Office of Management and me m;oa(wo«om) WuNWon Dczosoa MDONOTRETURNyotulotmlomolmmm Send completed
form fo the Govemment Issuing Contracting Officer for Contract/PR No. listed in
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0001, WSISS TO 0024 B TDP ™ OTHER: MISC

E. CONTRACT/PR NO.
N68936-00-D-0022

D. SYSTEM/ITEM
F/A-18 Combat Avionics

F. CONTRACTOR

EER Systems, Inc.

[1. DATATEMNO. | 2. TITLE OF DATA HEM 3. SUBTITLE
B00S TECHNICAL REPORT-STUDY/SERVICES Flight Test Cards

4. AUTHORITY (Data Acquisition Document No.} §. CONTRACT REFERENCE

6. REQUIRING OFFICE

China Lake, CA 93555-6100

for ADRRB Chairperson

DI-MISC-80508 TO SOW 3.2.3.4 TA (see SOW Ref. 2.2(p))
7. D020 REQ | U DSTSTATEMENT | 10. FREGUENGY 1z DATE OF FiRsT . DISTRIBUTION
NO See Block 16 b COPIES
asreq
[8. APPCODE | See Block 16 |77 ASOF DATE 13. DATE or=s lsjgals:ggsm a. ADDRESSEE o Final
ral
Reg. Repro.
N/A N/A SEE BLOCK 16
[ 6. REMARKS Aircrew 0 0 1
(see block 16) see | bik 16
See SOW Reference 2.2(p) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consistent with existing
Customer Code standards (samples available from TA. See SOW
reference 2.2(p)).
blk 9: Distribution Statement will be determined by the Government prior
to each delivery.
blks 12 & 13: Submit to Aircrew (see TA (SOW ref. 2.2(p)) for specific
identification) not later than one work day prior to flight event.
blk 14: Submit one set of Flight Cards to Aircrew.
Additional distribution may be requested by written or EMail message
from the TA (see SOW ref. 2.2(p)).
15. TOTAL ; see | blk 16
G. PREPARED BY H. DATE I APPROVED BY J. DATE
Naval Air Warfare Center, Weapons
Division, Code 45C000D 2002 JUL 24 ?,% " %ﬁ—— 2002 SEP 20
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CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

4302, and to the Office of Management and Budget, Paperwork Reduction
fom to the Govemment Issuing Contracting Officer for CortracPR No. isted in Block E.

(1 Data Item)
Public reporting burden for this of is to average 110 hours per the time for existing data sources, Mlﬂdmmm
the data needed, and ing and the ion of Send 0K mmmmmwmwam of
reducing this burden, to D of Defense, tor and Reports, 215MmDMlHIM%1204AmVA.m

Plojod(0704-0138) Washington, DCZOSOG Please DO NOT RETURN your form to either of these addresses. Send completed

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0001, WSISS TO 0024 B TDP OTHER:  ADMN

™

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR

F/A-18 Combat Avionics N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B006 REVISION TO EXISTING GOVERNMENT Processes Manual Update
DOCUMENT
4. AUTHORITY (Data Acquisition Docurnent No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMN-80925 TO SOW 3.2.5 TA (see SOW Ref. 2.2(p))
[7. OD250 REQ | %Egluslg SEATE" MENT 10. FREQUENCY ;ﬁaa?g 'gs' FIRST 1. DISTRIBUTION
NO See Block 16 b- COPIES
qtrly
'8 APP CODE | See Block 16 | /- ASOF DATE W a. ADDRESSEE orat Final
ral
Reg. Repro.
N/A N/A SEE BLOCK 16
16. REMARKS TA (see SOW ref, 2.2(p)) 0 0 1
See SOW Reference 2.2(p) for all Government Points of Contact.
blk 4: Tailor DID as follows: Format shall be consistent with existing
document.
blk 9: Distribution Statement shall be consistent with existing document.
blks 12 & 13: Submit within one month of receipt of markups.
blk 14: Deliver electronic file only as an EMail attachment, or as
negotiated between the TA (see SOW ref. 2.2(p)) and the Contractor’s
Task Leader (TL) prior to delivery.
15, TOTAL g 0]0 1
G. PREPARED BY H. DATE I- APPROVED BY J. DATE
Naval Air Warfare Center, Weapons
Division, Code 45C000D 2002 JUL 24 ? w;‘ . 2002 SEP 20
China Lake, CA 93555-6100
for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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CONTRACT DATA REQUIREMENTS LIST Form Approved
OMB No. 0704-0188
(1 Data Item)

W&M\gbﬁzﬂ!ﬂm oct of e is - mlv.rugesl::dl’loulw “.M:‘:nmm “wmwo‘“. mmmmmm

reducing this burden, 1o D of Detense, Servi for owmwn.mmsuvmbavhnwsmnzm MnmmVAzzzoz-

4302, and to the Office of Management and Budget, PWMMPW(OM!M) Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed

form to the Govemment || Officer for Contract/PR No. ksted in Block |
A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY: |
0001, WSISS TO 0024 | B TDP ™ OTHER:  MGMT

D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
F/A-18 Combat Avionics N68936-00-D-0022 EER Systems, Inc.
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
B007 CONTRACTOR’S PROGRESS, STATUS & Monthly Progress/Status Report
MANAGEMENT REPORT
[, AUTHORITY (Data Acquisiion Documant No.] 5. CONTRACT REFERENCE 6. REQUIRING OFFICE.
DI-MGMT-80227 TO SOW 3.5 TA (see SOW Ref. 2.2(p))
(7 ODZ8REG | o, DIST STATEMENT | 10, FREGUENGY ] 12 DATE OF FIRST ” pae——
REQUIRED SUBMISSION
NO See Block 16 b. COPIES
mthly
[8. APPCODE | See Block 16 WT&W a. ADDRESSEE orat Final
ral
Reg. Repro.
N/A N/A SEE BLOCK 16
76, REMARKS TA (seeSOWref.22(p) | 0 0 1
ATAs (SOW ref. 2.2(p) 0 0 1
See SOW Reference 2.2(p) for all Government Points of Contact. AO (seeSOWref.22(p)) | 0 0 1
see | blk 16

blk 4;: Tailor DID as follows: Format per contract CDRL A001 and as
modified by this TO SOW.

blk 9: Distribution Statement E: Distribution authorized to DoD
Components only (Proprietary Information) (24 July 2002). Other
requests shall be referred to the contract Contracting Officer (see SOW
ref. 2.2(p)).

blks 12 & 13: Due within 9 working days following the end of each
Contractor’s monthly accounting period.

blk 14: This product shall be delivered as an electronic file attachment to
an EMail message to the defined Addressees. Additionally, this
product shall be posted to the Contractor’s web site as required by
contract CDRL A001.

15. TOTAL ; 0 0 3+

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Naval Air Warfare Center, Weapons
Division, Code 45C000D 2002 JUL 24 7 7%4., 2002 SEP 20
China Lake, CA 93555-6100

for ADRRB Chairperson

DD Form 1423-1, 1 Jun 9090
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TASK ORDER EVALUATION DATA Contract Number: N68936-00-D-0022
TASK ORDER NUMBER: 0028
AWARD FEE FACTORS
TECHNICAL (Quality of Products/Services delivered)
50 % weight [CJoHER % (See COR for information)

CRITICAL FACTORS in the Technical area are: (List those factors/standards that will be considered in scoring this area)
General Factors:

Innovation demonstrated in technical design or performance will increase score.

Demonstrated Dedication to the Fleet will increase score.

Failure to comply with all SOW requirements will lower score.

Technical accuracy and completeness of technical documentation and test data will be considered.
Superior technical knowledge related to task assignments will increase score.

. Degree of participation, productive contribution, and positive interaction during technical meetings will be
considered.

7. Delivered products (documents or software) that do not meet requirements (potentially requiring rework) will lower
score.

GoOROP =

SOW Sections 3.1 & 3.2 -- (no unique factors)

SCHEDULE (Timeliness of delivery of products/services)
O 25 % weight OTHER 40 % (See COR for information)

CRITICAL FACTORS in the Schedule area are: (List those tactors/standards that will be considered in scoring this area)

1. Products and/or services delivered on or ahead of agreed to schedules or requirements will increase score.

2. Delivery IAW an excessively agressive schedule (if required by the Government) will increase score.

3. Contractor failure to proactively communicate to the Government's Technical Assistant any changes to delivery
schedules will lower score.

SOW Section 3.2 -- AVIONICS INTEGRATION RESEARCH AND ANALYSIS
4. Testing that does not keep pace with test point plans will lower score.

COST (Cost & Resource Management)
[J 25 % weight OTHER _ 10 % (See COR for information)

CRITICAL FACTORS in the Cost area are: (List those factors/standards that will be considered in scoring this area)

1. Contractor's costs are within 10% of expectations (accounting for effects caused by the Government).

2. Contractor Management demonstrated exceptional skill in reallocating resources (usually personnel) in response to
changing conditions (usually schedule or priorities) caused by the Government.

3. The Government realized cost savings as a result of the Contractor's innovativeness or superior management
initiative.

Technical Assistant: Scott Quackenbush / Robyn Date: 25-Sep-02




